Bill of Quantity – “Reconstruction of kindergarten Srnicka - Kalinka, Skopje”
Updates marked with YELLOW
	No.
	Type of works
	Unit
	Qty

	Unit rate MKD
	Amount MKD

	A 
	Various preparatory and other works


	 
	 
	 
	 

	1.
	Demounting of the obsolete roof made of everite, de-screwing of the everite, collecting the bolts, binding of the sheets/ boards without breaking, taking down from the roof, storing them in the kindergarten yard on a location that is inaccessible for the children, than manual loading into a truck and transportation for disposal into a landfill that is 10 km away from the building - measured at inclination
	m2
	903.06
	
	

	2.
	Demounting of the current obsolete lightning installation from the building, taking down from the roof and transportation for disposal into a landfill that is 10 km away from the building 
	m2
	520.00
	
	

	3.
	Demounting of the wooden 5/5 easels from the roof to which the everite is screwed, that are at a distance of 50cm, fastening with wire, taking down from the roof, storing in the kindergarten yard, manual loading into a truck and transportation for disposal to a location that will be determined by the Investor - measured at inclination
	m2
	903.06
	
	

	4
	Removal of the current thermal roof insulation (glass wool) d=5cm, installed on an inclined board, collection of the glass wool into plastic bag, taking down from the roof, storing in the kindergarten yard, manual loading into a truck and transportation for disposal into a landfill that is 10km away from the building
	m2
	752.22
	
	

	5
	Demounting of the eave flashings from the obsolete wooden sub-construction, taking down of the construction, storing in the kindergarten yard, loading into a truck and transportation to a location set by the Investor
	m2
	223.14
	
	

	6
	Demounting of flashings and valleys made of zinc-coated tin on the roof, taking them down from the roof, storing them in the kindergarten yard, loading into a truck and transportation to a location set by the Investor
	m2
	185.90
	
	

	7
	Demounting of the current zinc-coated tin horizontal gutters, removal of the flat-iron holders, taking them down from the roof, storing them in the kindergarten yard, manual loading into a truck and transportation for disposal into a landfill that is 10km away from the building.
	m2
	256.40
	
	

	8
	Demounting of the current zinc-coated tin vertical gutters, removal of the flat-iron holders, taking them down from the roof, storing them in the kindergarten yard, manual loading into a truck and transportation for disposal into a landfill that is 10km away from the building.
	m2
	107.40
	
	

	9
	Demounting of the tin banks, made of zinc-coated tin, from the window parapets, storing them in the kindergarten yard, loading into a truck and transportation for disposal into a landfill that is 10km away from the building
	m2
	129.21
	
	

	10
	Careful demounting of the casement stalls (single and double wing) with doors, full and glazed doors and leave windows, glazed with ordinary glass with window sill, along with their storage in the kindergarten yard secured from children, manual loading in the truck and transportation in a storage facility determined by the investor.
	
	
	
	

	
	Position 1
Single-wing window, 120/155 into a wall of d=10cm
	No.
	6.00
	
	

	
	Position 2
Three-wing window with two fixed sizes 265/45, into a wall of d=10cm
	No.
	1.00
	
	

	
	Position 3
Two-wing window, 112/155 into a wall of d=10cm
	No.
	3.00
	
	

	
	Position 4
Three-wing window, 360/155 into a wall of d=10cm
	No.
	1.00
	
	

	
	Position 5
Single-wing window,67/155 into a wall of d=10cm
	No.
	2.00
	
	

	
	Position 6
Single-wing window,126/155 into a wall of d=10cm
	No.
	1.00
	
	

	
	Position 7
Single-wing window,55/60 into a wall of d=25cm
	No.
	7.00
	
	

	
	Position 8
Three-wing window with fixed medium  wing, 260/145 into a wall of d=25cm
	No.
	3.00
	
	

	
	Position 9
Three-wing window with fixed medium, 290/145 into a wall of d=25cm
	No.
	1.00
	
	

	
	Position 10
Glass partition with single-wing door and fixed fanlight, two fixed wings, two fixed fanlights, four wings with fanlight, 295x120+60x2+100/260 into a wall of d=25cm
	No.
	3.00
	
	

	
	Position 11

Façade single-wing door with a single fixed wing and two fixed fanlights, 90/210+50+105/210+50 into a wall of d=10cm
	No.
	2.00
	
	

	
	Position 12

Glass partition with three fixed wings and fixed fanlight, 205/210+50 into a wall of d=25cm
	No.
	1.00
	
	

	
	Position 13

Glass partition with single fixed wing and fanlight, 140/210+50 into a wall of d=10cm
	No.
	1.00
	
	

	
	Position 14

Four-wing window with two fixed wings, 230/40 into a wall of d=25cm
	No.
	1.00
	
	

	
	Position 15

Three-wing window with two fixed wings, 260/40 into a wall of d=25cm
	No.
	2.00
	
	

	
	Position 16

Glass partition with two-wing door and two fixed wings, including one fixed fanlight, 205/200+60 into a wall of d=10cm.
	No.
	2.00
	
	

	
	Position 17

External single-wing door, 100/220 into a wall of d=10cm
	No.
	1.00
	
	

	
	Position 18

External two-wing door with fixed fanlight, 85+40/205+55 into a wall of d=10cm
	No.
	2.00
	
	

	
	Position 19

Fanlight with seven fixed wings, 700/45-100 into a wall of d=25cm
	No.
	5.00
	
	

	
	Position 20

Fanlight with seven fixed wings 700/45-100 into a wall of d=25cm
	No.
	5.00
	
	

	
	Position 21

Single-wing window,80/60 into a wall of d=25cm
	No.
	3.00
	
	

	
	Position 22

Three-wing window, 282/155 into a wall of d=25cm
	No.
	1.00
	
	

	11
	Demounting of the obsolete wooden paneling from the façade, along with the sub-structure, storing in the yard, loading into a truck and transportation to a warehouse that will be determined by the investor
	m2
	138.70
	
	

	12
	Cleaning of the painted façade walls from the old paint, collection of the construction and demolition waste into a truck and transportation for disposal into a landfill that is 10km away from the building
	m2
	240.00
	
	

	13
	Internal treatment of windows and doors from position 1 to position 19 
	m
	391.67
	
	

	
	Note: Some of the works are performed on the covered area where there is no reinforced concrete slab. A careful demounting is required or use demounting scaffold for the current roof in order to avoid damages on the existing ceiling.
	
	
	
	

	SUB-TOTAL A: PREPARATORY WORKS:
	

	B
	Carpentry


	
	
	 
	 

	1
	Purchase, transportation and installation of wooden beams 14/20cm, first class lumber, installed and affixed to the roof construction - oblique projection
	m2
	204.00
	
	

	2
	Purchase, transportation and installation of wooden planks on a roof, 2,5/10cm, first class lumber, installed and affixed to wooden beams - oblique projection
	m2
	177.4
	
	

	3
	Purchase, transportation and installation of wooden beams 5/5cm in two directions - (girder grill), first class lumber, installed and affixed to the roof construction - oblique projection
	m2
	818.00
	
	

	SUB-TOTAL B: CARPENTRY:
	

	C
	Covering works


	
	
	
	

	1.
	Purchase, transportation and mounting with screwing to a wooden sub-structure of a trapeze-shape plasticised steel tin d=0,6mm, color of choice by the designer
	m2
	903.06
	
	

	2.
	Purchase, transportation and mounting of roof guards on the roof, made of flat iron, screwed to the roof at a distance of 50cm, finished and colored with grease paint twice,                     L=1,00m H=4,0cm d=3,0mm
	No.
	640.00
	
	

	3.
	Purchase of material and covering of the ridge using covers made of plasticised trapeze-shape tin d=0,6mm, accepted for the sub-construction - operational width 70cm
	m2
	132.80
	
	

	4
	Purchase of materials and making of eaves made of trapeze-shape plasticised tin d=0,6mm, screwed to the sub-structure
	m2
	223.14
	
	

	5
	Protection of the building during the demounting of the roof and covering elements from atmospheric rains or storms, with structure and all the necessary PVC sheets
	m2
	752.22
	
	

	SUB-TOTAL C: COVERING WORKS:
	

	D
	Insulation works


	
	
	 
	

	1.
	Purchase, transportation and installation of thermal roof insulation - phenolized felt made of glass wool in rolls with 2x10 cm thickness, 45/m3 mass, installed on two orthogonal directions. Thickness of 20cm.
	m2
	752.22
	
	

	2
	Purchase, transportation and installation of bitumenized stripe with an glass wool underlay, with 2mm thickness with folding of 10cm
	m2
	752.22
	
	

	3
	Additional treatment of new walls  
	m2
	182.28
	
	

	SUB-TOTAL D: INSULATION:
	

	E  
	Carpentry 


	
	
	
	 

	1.
	Purchase, transportation and installation of single-wing and multi-wing windows and doors made of 5-chamber PVC profiles, in white color for the external positions, glazed with thermopane glass 4+16+4mm and lignified glass d=0,6mm, opening along the horizontal and vertical axis or fixed wings - all in accordance with the carpentry scheme.
	
	
	
	

	
	Position 1

Single-wing PVC window 120/155, into a wall of d=10cm
	No.
	6.00
	
	

	
	Position 2

Three-wing PVC window with two fixed windows 265/45, into a wall of d=10cm
	No.
	1.00
	
	

	
	Position 3

Two-wing PVC window 112/155, into a wall of d=10cm
	No.
	3.00
	
	

	
	Position 4

Three-wing PVC window 360/155, into a wall of d=10cm
	No.
	1.00
	
	

	
	Position 5

Single-wing PVC window 67/155, into a wall of d=10cm
	No.
	2.00
	
	

	
	Position 6

Single-wing PVC window 126/155, into a wall of d=10cm
	No.
	1.00
	
	

	
	Position 7

Single-wing PVC window 55/60, into a wall of d=25cm
	No.
	7.00
	
	

	
	Position 8

Three-wing PVC window with medium fixed wing 260/145, into a wall of d=25cm
	No.
	3.00
	
	

	
	Position 9

Three-wing PVC window with medium fixed wing 290/145, into a wall of d=25cm
	No.
	1.00
	
	

	
	Position 10

PVC glass partition with single-wing door and fixed fanlight, two fixed wings, two fixed fanlights, four wings with fanlight 295x120+60x2+100/260 into a wall of d=25cm
	No.
	3.00
	
	

	
	Position 11

Façade single-wing PVC door with single fixed wing and two fixed fanlights 90/210+50+105/210+50, into a wall of d=10cm
	No.
	2.00
	
	

	
	Position 12

PVC glass partition with three fixed wings and fixed fanlight 205/210+50, into a wall of d=25cm
	No.
	1.00
	
	

	
	Position 13

PVC glass partition with single fixed wing and fanlight 140/210+50, into a wall of d=10cm
	No.
	1.00
	
	

	
	Position 14

Four-wing PVC window with two fixed wing 230/40, into a wall of d=25cm
	No.
	1.00
	
	

	
	Position 15

Three-wing PVC window with two fixed wings 260/40, into a wall of d=25cm
	No.
	2.00
	
	

	
	Position 16

PVC glass partition with two-wing door and two fixed wings, including one fixed fanlight 205/200+60, into a wall of d=10cm.
	No.
	2.00
	
	

	
	Position 17

External single-wing PVC door 100/220, into a wall of d=10cm
	No.
	1.00
	
	

	
	Position 18

External two-wing PVC door with fixed fanlight 85+40/205+55, into a wall of d=10cm
	No.
	2.00
	
	

	
	Position 19

Fanlight with seven fixed wings made of PVC profiles 700/45-100, into a wall of d=25cm
	No.
	5.00
	
	

	
	Position 20

Fanlight with seven fixed wings made of PVC profiles 700/45-100 into a wall of d=25cm
	No.
	5.00
	
	

	
	Position 21

Single-wing PVC window 80/60, into a wall of d=25cm
	No.
	3.00
	
	

	
	Position 22

Three-wing PVC window 282/155, into a wall of d=25cm
	No.
	1.00
	
	

	2.
	Purchase, transportation and installation of PVC pane board from the internal side of the windows, fixed to the parapet. Width of the board: 15cm. 
	m2
	188.10
	
	

	3
	Closing - protection with expansion foam (polyutherane foam - pur foam) of windows and doors from both sides of the wall
	m2
	354.24
	
	

	SUB-TOTAL E: CARPENTRY:
	

	F
	Masonry works


	
	
	 
	

	1
	Demounting of the paneling and heraklith between the walls for POZ 1, POZ 23, POZ 5, POZ 10, POZ 15,, filling with a ceramic blocks wall, with cavities of 10cm thickness. Stiffing of the wall, filling with reinforced concrete cushion course - ring beam 10x12 cm, reinforced with 4 f 6mm
	m2
	182.28
	
	

	SUB-TOTAL F: MASONRY WORKS:
	

	G
	Façade works


	
	
	 
	

	1
	Purchase, transportation and installation of wall thermal insulation ETICS (External Thermal Insulation Composite System) system with heat insulation panels made from ESP (Expanded Polystyrene) E class with weight of 20kg/m2, manufactured in accordance with standard MKS EN 13163:2006/Corr:2006 with bigger density. Thickness 14cm.
	m2
	583.00
	
	

	2
	Purchase, transportation and installation of wall decoration according to ETICS (External Thermal Insulation Composite System) system with heat insulation panels made from ESP (Expanded Polystyrene) E class with weight of 20kg/m2 manufactured in accordance with standard MKS EN 13163:2006/Corr:2006 with bigger density. Thickness 2cm. Cutting in squares and placing above the main insulation.
	m2
	200.00
	
	

	3
	Purchase, transportation and installation of plasticised mortar for treatment of socle (façade next to the ground) 
	m2
	165.79
	
	

	SUB-TOTAL F: FAÇADE  WORKS:
	


	No.
	Type of works
	Unit
	Qty

	Unit rate MKD
	Amount MKD

	H
	Sheet-metal works


	
	
	 
	 

	1.
	Purchase, transportation and installation of horizontal gutters on the roof, made of steel plasticised flat tin d=0,6mm in the same color as the roof cover, installed in a pad together with the required holders  made of steel flachs 

operational width 110cm
	m2
	276.40
	
	

	2.
	Purchase, transportation and flashing of the roof joints with gables, valleys and parapets made of flat pasticated steel tin d=0,6mm 

operational width 80cm
	m2
	223.14
	
	

	3.
	Purchase, transportation and installation of vertical gutters made of flast plasticised steel tin in the same color as the roof cover, together with the required holders made of flat iron, connected to the façade. 

operational width 60cm
	m2
	107.40
	
	

	4.
	Purchase, transportation and installation of window sills on windows made of flat plasticised tin d=0,6mm, well attached to the parapet 

operational width 20cm
	m2
	129.21
	
	

	SUB-TOTAL H: SHEET-METAL WORKS:
	

	I
	Miscellaneous works


	
	
	 
	 

	1.
	Installation of a new lightning rod installation in compliance with all the regulations, along with the required testing of the lightning rod installation
	m2
	520.00
	
	

	2
	Cleaning of the kindergarten building after the end of the reconstruction works 
	m2
	2,025.88
	
	

	3.
	Trimming of chimney and all other upper roof elements 
	m2
	378.00
	
	

	SUB-TOTAL I: LOCKSMITH WORKS:
	


SUMMARY OF WORKS

	A.
	VARIOUS PREPARATORY AND OTHER WORKS


	

	B.
	CARPENTRY


	

	C.
	COVERING WORKS


	

	D.
	INSULATION WORKS


	

	E.
	CARPENTRY WORKS (cont.)


	

	F.
	MASONRY WORKS


	

	G.
	FAÇADE WORKS


	

	H.
	SHEET-METAL WORKS


	

	I.
	MISCELANEOUS WORKS


	

	TOTAL (excl. VAT):


	

	VAT:
	

	TOTAL (incl. VAT):
	


